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Subject Solicitation No. DACW27-02-B-0013 for Upper West Bank and CSO Box, Central Indianapolis Riverfront Development, Indianapolis, IN, is
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SECTION  SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

Changes in Solicitation/Contract/Order Form

     The issued by organization contact has been deleted.
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Changes in Section  SF 30

DACW27-02-B-0013
Amdt #0001

1. Specification Sections 00800 and 01100 are deleted and Sections 00800 and 01100 (Amdt.
#0001), enclosed, are substituted therefore.

2.  The following drawings are deleted and drawings with the same number (Amdt. #0001),
enclosed, are substituted therefore.

CD L1-1
CD L1-2
CD L1-3
CD L1-4
CD L1-5
CD C12-2
CD C16-6
CD C16-7
CD C16-8
CD C16-9
CD C16-10
CD C16-11
CD C16-12
CD C16-13
CD C16-14
CD C16-15

3. Add the following note to Drawing No. CD C0-1

“General Note:  The topography of the river bottom below the normal pool elevation has changed
since the site survey was performed.  The Site Sections have been revised to show more recent
information.  The Contractor shall use the Site Sections for pricing and construction of the work in
the river, below normal pool elevation.”



 
SECTION 00800 

               
 SPECIAL CLAUSES                         

 
 
PART 1   GENERAL 
 
1.1   REFERENCES - NOT USED 
 
1.2   SUBMITTALS 
 
Government approval/acceptance is required for submittals with a "G" 
designation; submittals not having a "G" designation are for information 
only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following 
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Labor, Equipment and Material Reports; G,  

 
SD-05 Design Data 

 
Equipment-in-Place List; G,  

 
Maintenance and Parts Data; G,  

 
Progress Photographs; G,  

 
Construction and Demolition (C&D) Waste Management Plan; G,  

 
SD-07 Certificates 

 
Warranties; G,  

 
Insurance; G,  

 
SD-11 Closeout Submittals 

 
As-Built Drawings; G,  

 
1.3   COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) FAR 52.211-
10. 
The Contractor shall be required to commence work under this contract within 
10 calendar days after the date the Contractor receives the notice to 
proceed, prosecute said work diligently, and complete as follows: 
 

a. All work, except the planting described in Section 02950, ready for 
use not later than 540 calendar days after receipt of Notice to 
Proceed. 

*1 
b.  All other work not later than 630 days after receipt of Notice to 
proceed.  The time stated for completion shall include as-built 
drawings, O&M manuals, operational tests/reports/training/instruction, 
equipment lists, and final cleanup of the premises.             *1 

 



1.4   LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000) FAR 52.211-12. 
 *1 
   a.  If the Contractor fails to complete the work described in paragraph 
1.3.a. above, within the time specified in the contract, the Contract shall 
pay liquidated damages to the Government in the amount of $1,240.00 for each 
calendar day of delay until the work is completed or accepted. If the 
Contractor fails to complete the work described in paragraph 1.3.b., above, 
within the time specified in the Contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $40.00 for each 
calendar day of delay until the work is completed or accepted.        *1 
  
  b.  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of repurchase under 
the Termination clause. 

 
1.5   NOT USED 
 
1.6   NOT USED  
    
1.7   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000) DFARS 252.236-7001  
*1 
 a.  The topography of the river bottom below the normal pool elevation 
has changed since the site survey was performed.  The Site Sections (CD C16-
6 through CD C16-15) have been revised to show more recent information.  The 
Contractor shall use the Site Sections for pricing and construction of the 
work in the river below the normal pool elevation.               *1 
 
     b.  At award, the Government will furnish the Contractor a compact disk 
containing all technical contract documents.  This disk will include a 
complete set of drawing files and technical specification files which have 
all amendments incorporated.  The disk will contain drawing files in CALS 
Type 4 format and technical specifications in PDF format.   
 
The CALS files and the PDF files are being provided for the Contractor's use 
in printing hard copies of contract documents.   
 
In addition, native CADD files and Specsintact files are provided in 
accordance with "AS-BUILT DOCUMENTS" paragraph for the Contractor's use in 
developing as-built plans and specifications. 
 
      c. The Contractor shall-- 
 
           (1)  Check all drawings furnished immediately upon receipt; 
 
           (2)  Compare all drawings and verify the figures before laying 
out the work; 
 
           (3)  Promptly notify the Contracting Officer of any 
discrepancies; 
 
           (4)  Be responsible for any errors which might have been avoided 
by complying with paragraph (b); and 
 
           (5)  Reproduce and print contract drawings and specifications as 
needed. 
 



     d.  Omissions from the drawings or specifications or the misdescription 
of details of work which are manifestly necessary to carry out the intent of 
the drawings and specifications, or that are customarily performed, shall 
not relieve the Contractor from performing such omitted or misdescribed 
details of the work.  The Contractor shall perform such details as if fully 
and correctly set forth and described in the drawings and specifications. 
 
     e.   The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings: 
 
 
                             TABLE OF DRAWINGS  
 
                                                                                 

Sheet  Date of Rev.  Rev.  Sheet  Sheet 
Reference No.  Issue   No.  Date Title No. 
 
 
 01/18/02 - - Cover Sheet  1 
 01/18/02 - - Index Sheet  2 
CD C0-0 01/18/02 - - Construction Access Plan Not Used 
 
CD C0-1 01/18/02 - - Key Plan 3 
 
CD C1-1 01/18/02 - - Existing Conditions Plan 4 
CD C1-2 01/18/02 - - Existing Conditions Plan 5 
CD C1-3 01/18/02 - - Existing Conditions Plan 6 
CD C1-4 01/18/02 - - Existing Conditions Plan 7 
CD C1-5 01/18/02 - - Existing Conditions Plan 8 
 
CD C2-1 01/18/02 - - Demolition Plan 9 
CD C2-2 01/18/02 - - Demolition Plan 10 
CD C2-3 01/18/02 - - Demolition Plan 11 
CD C2-4 01/18/02 - - Demolition Plan 12 
CD C2-5 01/18/02 - - Demolition Plan 13 
 
CD C3-1 01/18/02 - - Erosion & Sediment Control Plan 14 
CD C3-2 01/18/02 - - Erosion & Sediment Control Plan 15  
CD C3-3 01/18/02 - - Erosion & Sediment Control Plan 16 
CD C3-4 01/18/02 - - Erosion & Sediment Control Plan 17 
CD C3-5 01/18/02 - - Erosion & Sediment Control Plan 18 
 
CD C4-1 01/18/02 - - Baseline Plan Not Used 
 
CD C5-1 01/18/02 - - Layout & Materials Plan 19 
CD C5-2 01/18/02 - - Layout & Materials Plan 20 
CD C5-3 01/18/02 - - Layout & Materials Plan 21 
CD C5-4 01/18/02 - - Layout & Materials Plan 22 
CD C5-5 01/18/02 - - Layout & Materials Plan 23 
 
CD C6-1 01/18/02 - - Grading & Drainage Plan 24 
CD C6-2 01/18/02 - - Grading & Drainage Plan 25 
CD C6-3 01/18/02 - - Grading & Drainage Plan 26 
CD C6-4 01/18/02 - - Grading & Drainage Plan 27 
CD C6-5 01/18/02 - - Grading & Drainage Plan 28 
 



CD C7-1 01/18/02 - - Utility Plan Not Used 
CD C7-2 01/18/02 - - Utility Plan 29 
CD C7-3 01/18/02 - - Utility Plan 30 
CD C7-4 01/18/02 - - Utility Plan 31 
CD C7-5 01/18/02 - - Utility Plan 32 
 
CD C8-1 01/18/02 - - CSO Storage Electrical General 33 
CD C8-2 01/18/02 - - CSO Storage Electrical Site Plan 34 
CD C8-3 01/18/02 - - CSO Storage Elect. Str. 55 Plans 35 
CD C8-4 01/18/02 - - CSO Storage Electrical Str. 54 Plans 36 
CD C8-5 01/18/02 - - CSO Storage Electrical  
    Control Diagram 37 
CD C8-6 01/18/02 - - CSO Storage Electrical  
    Schedule/Details 38 
CD C8-7 01/18/02 - - Lighting Electrical Area 1 39 
CD C8-8 01/18/02 - - Lighting Electrical Area 2 40 
CD C8-9 01/18/02 - - Lighting Electrical Area 3 41 
CD C8-10 01/18/02 - - Lighting Electrical Area 4 42 
CD C8-11 01/18/02 - - Lighting Electrical Area 5 43 
CD C8-12 01/18/02 - - Lighting Electrical General 44 
CD C8-13 01/18/02 - - Lighting Electrical Details 45 
 
CD C9-1 01/18/02 - - Irrigation Plan Not Used 
 
CD C10-1 01/18/02 - - Michigan Street Existing Conditions  46 
CD C10-2 01/18/02 - - Michigan Street Overlook Plan 47 
CD C10-3 01/18/02 - - Michigan Street Overlook Elevations  48 
CD C10-4 01/18/02 - - Michigan Street Overlook Details 49 
 
CD C11-1 01/18/02 - - 10th Street Bridge Existing Conditions  50 
CD C11-2 01/18/02 - - 10th Street Bridge Overlook Plan 51 
CD C11-3 01/18/02 - - 10th Street Bridge Overlook Elevations  52 
CD C11-4 01/18/02 - - 10th Street Bridge Overlook Details 53 
 
CD C12-1 01/18/02 - - Site Details 54 
CD C12-2 01/18/02 - - Site Details 55 
CD C12-3 01/18/02 - - Site Details 56 
CD C12-4 01/18/02 - - Site Details 57 
CD C12-5 01/18/02 - - Site Details 58 
 
CD C13-1 01/18/02 - - Storm Drain Profiles 59 
CD C13-2 01/18/02 - - Storm Drain Profiles 60 
CD C13-3 01/18/02 - - Storm Drain Profiles 61 
CD C13-4 01/18/02 - - Storm Drain Profiles 62 
CD C13-5 01/18/02 - - Storm Drain Profiles 63 
 
CD C14-1 01/18/02 - - Utility Details 64 
CD C14-2 01/18/02 - - Utility Details 65 
 
CD C15-1 - - - - Not Used 
 
CD C16-1 01/18/02 - - Site Sections Key Plan 66 
CD C16-2 01/18/02 - - Site Sections Key Plan 67 
CD C16-3 01/18/02 - - Site Sections Key Plan 68 
CD C16-4 01/18/02 - - Site Sections Key Plan 69 
CD C16-5 01/18/02 - - Site Sections Key Plan 70 



CD C16-6 01/18/02 - - Site Sections 71 
CD C16-7 01/18/02 - - Site Sections 72 
CD C16-8 01/18/02 - - Site Sections 73 
CD C16-9 01/18/02 - - Site Sections 74 
CD C16-10 01/18/02 - - Site Sections 75 
CD C16-11 01/18/02 - - Site Sections 76 
CD C16-12 01/18/02 - - Site Sections 77 
CD C16-13 01/18/02 - - Site Sections 78 
CD C16-14 01/18/02 - - Site Sections 79 
CD C16-15 01/18/02 - - Site Sections 80 
CD C16-16 01/18/02 - - Site Sections 81 
 
CD L1-1 01/18/02 - - Planting Plan 82 
CD L1-2 01/18/02 - - Planting Plan 83 
CD L1-3 01/18/02 - - Planting Plan 84 
CD L1-4 01/18/02 - - Planting Plan 85 
CD L1-5 01/18/02 - - Planting Plan 86 
 
CD L2-1 01/18/02 - - Planting Details 87 
 
CD S1-1 01/18/02 - - CSO Storage Plan and Profile 88 
CD S1-2 01/18/02 - - Misc. Details Flushing Structure #51 89 
CD S1-3 01/18/02 - - Misc. Details Flushing Structure 
     #52 & 53 90 
CD S1-4 01/18/02 - - CSO Storage Wet Well Structure #54 91 
CD S1-5 01/18/02 - - CSO Storage Wet Well Structure #55 92 
CD S1-6 01/18/02 - - CSO Storage Screening Structure 93 
CD S1-7 01/18/02 - - CSO Storage Headwall Details 94 
CD S1-8 01/18/02 - - CSO Storage Sanitary Manhole Details 95 
CD S1-9 01/18/02 - - CSO Storage Cross Sections 96 
CD S1-10 01/18/02 - - CSO Storage Cross Sections 97 
CD S1-11 01/18/02 - - CSO Storage Cross Sections 98 
 
CD S2-1 01/18/02 - - CSO Storage General Notes  99 
CD S2-2 01/18/02 - - CSO Storage Typical Details 100 
CD S2-3 01/18/02 - - CSO Storage Partial Plan View 101 
CD S2-4 01/18/02 - - CSO Storage Partial Plan View 102 
CD S2-5 01/18/02 - - CSO Storage Partial Plan View 103 
CD S2-6 01/18/02 - - CSO Storage Partial Plan View 104 
CD S2-7 01/18/02 - - CSO Storage Structure #54 105 
CD S2-8 01/18/02 - - CSO Storage Structure #53 106 
CD S2-8A 01/18/02 - - CSO Storage Weir Overflow Box 107 
CD S2-9 01/18/02 - - CSO Storage Structure #52 108 
CD S2-10 01/18/02 - - CSO Storage Structure #55 & 51 109 
CD S2-11 01/18/02 - - CSO Storage Sections and Details 110 
CD S2-12 01/18/02 - - CSO Storage Sections and Details 111 
CD S2-13 01/18/02 - - CSO Storage Sections and Details 112 
CD S2-14 01/18/02 - - CSO Storage Sections and Details 113 
CD S2-15 01/18/02 - - CSO Storage Sections and Details 114 
 
 

 1.8   AS-BUILT DOCUMENTS 
 
1.8.1   General.   
 



This section covers the completion of as-built drawings and as-built 
specifications, as a requirement of the contract.  

 
1.8.1.1   As-Built Drawings  
 
An as-built drawing is a construction drawing revised to reflect the final 
as-built conditions of the project because of modifications, changes,  
corrections to the project design required during construction, submittals 
and extensions of design. The terms "drawings," "contract drawings," 
"drawing files," "working as-built drawings" and "final as-built drawings" 
refer to contract drawings that are revised to be used for the "RECORD 
DRAWING AS-BUILTS". 

 
1.8.1.2   As-Built Specifications:   
 
As-built specifications are the construction specifications as modified by 
changes (contract mods, ACO approved variations from the construction 
specifications which did not result in contract mods). 

 
1.8.2   Maintenance of Working As-Built Drawings 
 
The Contractor shall revise 2 sets of paper prints by red-line process to 
show the as-built conditions during the prosecution of the project. These 
as-built marked prints shall be kept current on a weekly basis and 
available on the jobsite at all times. Changes from the contract plans 
which are made in the work or additional information which might be 
uncovered in the course of construction shall be accurately and neatly 
recorded as they occur by means of details and notes. Changes must be 
reflected on all sheets affected by the change. The working as-built marked 
prints will be jointly reviewed for accuracy and completeness by the 
Contracting Officer and the Contractor before submission of each monthly pay 
estimate. The working as-built drawings shall show the following 
information, but not be limited thereto: 

 
     a. The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become covered 
over or obscured, the as-built drawings shall show, by offset dimensions to 
two permanently fixed surface features, the end of each run including each 
change in direction.  Valves, splice boxes and similar appurtenances shall 
be located by dimensioning along the utility run from a reference point.  
The average depth below the surface of each run shall also be recorded.  

 
     b. The location and dimensions of any changes within the building 
structure. 

 
     c. Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from contract 
plans. 

 
     d. Additional as-built information that exceeds the detail shown on the 
Contract Drawings.  These as-built conditions include those that reflect 
structural details, fabrication, erection, installation plans and placing 
details, pipe sizes, insulation material, dimensions of equipment 
foundations and layouts, equipment, sizes, mechanical room layouts and other 
extensions of design, that were not shown in the original contract documents 
because the exact details were not known until after the time of approved 



shop drawings.  It is recognized that these shop drawing submittals (revised 
showing as-built conditions) will serve as the as-built record without 
actual incorporation into the contract drawings. All such shop drawing 
submittals must include, along with the hard copy of the drawings, CADD 
files of the shop drawings in a commercially available digital format, 
compatible with the Using Agency System (see paragraph "Computer Aided 
Design and Drafting (CADD) Drawings"). All shop drawings which require 
submittal of CADD files are indicated in the submittal register located at 
the end of this section.  

 
     e. The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction. 

 
     f. Changes or modifications which result from the final inspection. 

 
     g. Where contract drawings or specifications present options, only 
the option selected for construction shall be shown on the final as-built 
prints. 

 
     h. If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the Contractor 
shall furnish a contour map of the final borrow pit/spoil area elevations. 

 
     i.  If fire protection and fire detection related systems are included 
in this project, the as-built drawings will include detailed information for 
all aspects of the systems including wiring, piping, and equipment drawings. 

 
1.8.3   Retainage  
 
The Contractor shall include in his schedule of values, the cost of as-built 
document preparation.  This value shall include all requirements of this 
clause: 
 
   Maintenance of working as-built drawings 
   Maintenance of working as-built specifications 
   Conversion of submittals and other miscellaneous documents into   
electronic files 
   Creation of "Record As-Built Drawings & Specifications" (either by CADD 
dwgs and Specsintact specifications or by manually prepared documents as 
specified herein.) 
   Creation of a CD containing all required files. 
   Submittal of as-built documents in the required media forms and numbers 
of copies 

 
If the Contractor fails to maintain the working as-built drawings as 
specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount representing the estimated cost of bringing the  
as-built documents up to date. This monthly deduction will continue until an 
agreement can be reached between the Contracting Officer and the Contractor 
regarding the accuracy and completeness of working as-built documents. 

 
1.8.4   Preliminary Submittal 
 
Six (6) weeks before occupancy of this facility by the Government, the 
Contractor shall submit one (1) set of the original working as-built 
drawings to the Contracting Officer for review and approval. These working 
as-built marked drawings shall be neat, legible and accurate. The review by 



Government personnel will be expedited to the maximum extent possible. Upon 
approval, the working as-built marked drawings will be returned to the 
Contractor for use in preparation of final as-built drawings. If upon 
review, the working as-built marked drawings are found to contain errors 
and/or omissions, they will be returned to the Contractor for corrections. 
The Contractor shall complete the corrections and return the working as-
built marked drawings to the Contracting Officer within 10 calendar days. 

 
1.8.5   Preparation of Final As-Built Drawings 
 
Upon approval of the working as-built prints submittal, the Contractor will 
be furnished, by the Government, one set of contract drawings in CADD (if 
not previously provided) with all amendments incorporated, to be used for 
final as-built drawings. Any contract modifications that were developed by 
revision of contract drawing CADD files, will already have the modifications 
reflected in the files provided to the Contractor.  These contract drawings 
will be furnished in the format specified in paragraph "Computer Aided 
Design and Drafting" (CADD). These drawings shall be modified as may be 
necessary to correctly show the features of the project as it has been 
constructed by bringing the contract set into agreement with approved 
working as-built prints, adding such additional drawings as may be 
necessary. These drawings are part of the permanent records of this project 
and the Contractor shall be responsible for the protection and safety 
thereof until returned to the Contracting Officer. Any drawings damaged or 
lost by the Contractor shall be satisfactorily replaced by the Contractor at 
no expense to the Government. 

 
In the event the Contractor accomplishes additional work which changes the 
as-built conditions of the facility, after submission and approval of the 
working as-built drawings, he shall be responsible for the addition of these 
changes to the working as-built drawings and also to the final as-built 
documents. 

 
1.8.6   Markings and Indicators 
 
Changes shall be annotated with a triangle and sequential number at the 
following locations: 
 
   a. bottom of the revised detail 
   b. right hand and bottom border aligned with the revised detail 
   c. the revision block of the title block. 
 
Separate markings shall be made for each modification negotiated into the 
contract. 

 
1.8.7   Preparation of Final As-Built Specifications 
 
Final as-built specifications shall be prepared in Specsintact and the 
electronic files shall be placed on the same CD-ROM that contains the as-
built CADD files, if applicable. The front sheet of the specifications shall 
contain an identification which clearly labels the specifications as 
representing as-built conditions and shall be dated with the date of the 
submittal. 

 
1.8.8   Preparation of Other As-Built Documents   
 



All other non-electronic documents which may include design analysis, 
catalog cuts, certification documents that are not available in native 
electronic format shall be scanned and provided in an organized manner in 
Adobe .pdf format. 

 
1.8.9   Submittal of Final As-Built Documents  
 
At the time of Beneficial Occupancy of the project, Final As-Built documents 
shall be provided to the Contracting Officer in the formats described in 
paragraph "Computer Aided Design and Drafting (CADD)". 

 
1.8.10   Partial Occupancy 
 
For projects where portions of construction are to be occupied or activated 
before overall project completion, including portions of utility systems, 
as-built drawings for those portions of the facility being occupied or 
activated shall be supplied at the time the facility is occupied or 
activated. This same as-built information previously furnished must also be 
shown on the final set of as-built drawings at project completion. 

 
1.8.11   Computer Aided Design and Drafting (CADD) Drawings 
Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new drawings. 
Additions and corrections to the contract drawings shall be equal in quality 
to that of the originals. Line work, line weights, lettering, layering 
conventions, and symbols shall be the same as the original line work, line 
weights, lettering, layering conventions, and symbols. If additional 
drawings are required, they shall be prepared using the specified electronic 
file format applying the same guidance specified for original drawings. 
Three dimensional (3D) elements shall be placed in files in their proper 
locations when using 3D files with spatially correct elements. The title 
block and drawing border to be used for any new final as-built drawings 
shall be identical to that used on the contract drawings. Additions and 
corrections to the contract drawings shall be accomplished using CADD media 
files supplied by the Government. All work by the Contractor shall be done 
on files in the format in which they are provided.  Translation of files to 
a different format, for the purpose of As-Built production, and then 
retranslating back to the format originally provided, will not be 
acceptable. These contract drawings will already be compatible with the 
Using Agency's system when received by the Contractor. The Using Agency uses 
AutoCAD Release 14. The media files will be supplied by the Contractor to 
the COR on ISO 9660 Format CD-ROM. The Contractor shall be responsible for 
providing all program files and hardware necessary to prepare final as-built 
drawings. The Contracting Officer will review final as-built drawings for 
accuracy and the Contractor shall make all required corrections, changes, 
additions, and deletions. 
 
   a. When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name of 
the Contractor in letters at least 5 mm (3/16 inch) high. All other contract 
drawings shall be marked either "AS-BUILT" drawing denoting no revisions on 
the sheet or "REVISED AS-BUILT" denoting one or more revisions. Original 
contract drawings shall be dated in the revision block. 

 
   b. Revision markers defined in paragraph "Markings and Indicators" shall 
be placed as follows: 
 



            (1)  at the detail, placed in the design file where the revised  
graphics are located and the revision was placed  
            (2)  right hand and bottom border in the drawing sheet file 
revision block of the title block in the drawing sheet file. 
 
   c. After receipt by the Contractor of the approved working as-built 
prints and the original contract drawings files the Contractor shall, 
within 30 calendar days, make the final as-built submittal. This submittal 
shall consist of 2 sets of completed final as-built drawings on separate 
media consisting of both CADD files (compatible with the Using Agency's 
system on electronic storage media identical to that supplied by the 
Government) and Mylars; 2 blue line prints of these drawings and the return 
of the approved marked working as-built prints. They shall be complete in 
all details and identical in form and function to the contract drawing files 
supplied by the Government. Any transactions or adjustments necessary to 
accomplish this is the responsibility of the Contractor. The Government 
reserves the right to reject any drawing files it deems incompatible with 
its CADD system. All paper prints, drawing files and storage media submitted 
will become the property of the Government upon final approval. Failure to 
submit final as-built drawing files and marked prints as specified shall be 
cause for withholding any payment due the Contractor under this contract. 
Approval and acceptance of final as-built drawings shall be accomplished 
before final payment is made to the Contractor. 

 
1.8.13   Payment 
 
No separate payment will be made for as-built drawings required under this 
contract, and all costs in conjunction therewith, shall be considered a 
subsidiary obligation of the Contractor. 
 

 
1.10   EQUIPMENT DATA  
 
Real Property Equipment.   
 
Contractor shall be required to make an Equipment-in-Place list of all 
installed equipment furnished under this contract. This list shall include 
all information usually listed on manufacturer's name plate.  The form is 
part of SPECIAL CLAUSES and is included following the SPECIAL CLAUSES, so to 
positively identify the piece of property.  The list shall also include the 
cost of each piece of installed property F.O.B. construction site.  For each 
of the items which is specified herein to be guaranteed for a specified 
period from the date of acceptance thereof, the following information shall 
be given:  The name, serial and model number address of equipment supplier, 
or manufacturer originating the guaranteed item.  The Contractor's guarantee 
to the Government of these items will not be limited by the terms of any 
manufacturer's guarantee to the Contractor.  Furnish the list as one (1) 
reproducible and three (3) copies to the Contracting Officer thirty (30) 
calendar days before completion of any segment of the contract work which 
has an incremental completion date. 
  
Maintenance and Parts Data.   
 
The Contractor will be required to furnish a brochure, catalog cut, parts 
list, manufacturer's data sheet or other publication which will show 
detailed parts data on all other equipment subject to repair and maintenance 
procedures not otherwise required in Operations and Maintenance Manuals 



specified elsewhere in this contract.  Distribution of directives shall 
follow the same requirements as listed in paragraph above.  

 
1.11   PHYSICAL DATA (APR 1984) FAR 52.236-4.   
2 January 1996 
 
Data and information furnished or referred to below is furnished for the 
Contractor's information.  The Government will not be responsible for any 
interpretation or conclusion drawn from the data or information by the 
Contractor.  
  
Physical Conditions indicated on the drawings and in the specifications are 
the result of site investigations.  

 
Weather Conditions.  The Contractor shall make his own investigations as to 
weather conditions at the site.  Data may be obtained from various National 
Weather Service offices located generally at airports of principal cities, 
the nearest to this project being:   
 
Indianapolis, IN WSFO 
NWS Forecast Office, NOAA 
Indianapolis Intl. Airport 
Indianapolis, IN  46241 
317-248-4044  
  
          
Historical data for all areas may be obtained from:  
  
          U. S. Department of Commerce  
          National Climatic Center  
          Federal Building  
          Asheville, N. C.  28801  
  
Transportation Facilities.  Roads and railroads in the general area are 
shown on the drawings.  Access ways shall be investigated by the Contractor 
to satisfy himself as to their existence and allowable use.  

 
Hydrographs are shown on the drawings.  

 
1.12   UTILITIES (APR 1984) FAR 52.236-14 (PARA. 1.12.A.(1) & 1.12.A.(2) 
ONLY).  
a.  Not Used. 
b.  Alterations to Utilities   
 
Where changes and relocations of utility lines are noted to be performed by 
others, the Contractor shall give the Contracting Officer at least thirty 
(30) days written notice in advance of the time that the change or 
relocation is required.  In the event that, after the expiration of thirty 
(30) days after the receipt of such notice by the Contracting Officer, such 
utility lines have not been changed or relocated and delay is occasioned to 
the completion of the work under contract, the Contractor will be entitled 
to a time extension equal to the period of time lost by the Contractor after 
the expiration of said thirty (30) day period.  Any modification to existing 
or relocated lines required as a result of the Contractor's method of 
operation shall be made wholly at the Contractor's expense and no additional 
time will be allowed for delays incurred by such modifications.  
c.  Interruptions of Utilities  



  
     (1)  No utility services shall be interrupted by the Contractor to make 
connections, to relocate, or for any purpose without approval of the 
Contracting Officer.  
  
     (2)  Request for Permission to shut down services shall be submitted in 
writing to the Contracting Officer not less than seventeen (17) days before 
date of proposed interruption.  The request shall give the following 
information:  
  
          (a)  Nature of Utility (Gas, L.P. or H.P., Water, etc.)  
  
          (b)  Size of line and location of shutoff;  
  
          (c)  Buildings and services affected.  
  
          (d)  Hours and date of shutoff.  
  
          (e)  Estimated length of time services will be interrupted.  
  
     (3)  Services shall not be shutoff until receipt of approval of the 
proposed hours and date from the Contracting Officer.  
  
     (4)  Shutoffs which will cause interruption of Government work 
operations as determined by the Contracting Officer shall be accomplished 
during regular non-work hours or on non-work days of the Using Agency 
without any additional cost to the Government.  
  
     (5)  Operation of valves on water mains will be by Government 
personnel.  Where shutoff of water lines interrupts service to fire hydrants 
or fire sprinkler systems, the Contractor shall arrange his operations and 
have sufficient material and personnel available to complete the work 
without undue delay or to restore service without delay in event of 
emergency.  
  
     (6)  Flow in gas mains which have been shut off shall not be restored 
until the Government inspector has determined that all items serviced by the 
gas line have been shut off.  

 
1.13   QUANTITY SURVEYS (APR 1984) FAR 52.236-16  
 
    a.  Quantity surveys shall be conducted, and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
actual construction completed and in place.  
  
     b.  The Contractor shall conduct the original and final surveys and 
surveys for any periods for which progress payments are requested.  All 
these surveys shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance.  The Government shall make such 
computations as are necessary to determine the quantities of work performed 
or finally in place.  The Contractor shall make the computations based on 
the surveys for any periods for which progress payments are requested.  
  
     c.  Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey or 
to the layout of the work to the Contracting Officer, who shall use them as 



necessary to determine the amount of progress payments.  The Contractor 
shall retain copies of all such material furnished to the Contracting 
Officer.  
  
     d.  All Contractor surveys shall be conducted by a licensed Land 
Surveyor, unless the Contracting Officer waives this requirement in a 
specific instance. 

 
1.14   LAYOUT OF WORK (APR 1984) FAR 52.236-17   
 
The Contractor shall lay out its work from Government-established base lines 
and bench marks indicated on the drawings, and shall be responsible for all 
measurements in connection with the layout.  The Contractor shall furnish, 
at his own expense, all stakes, templates, platforms, equipment, tools, 
materials, and labor required to lay out any part of the work.  The 
Contractor shall be responsible for executing the work to the lines and 
grades that may be established or indicated by the Contracting Officer.  The 
Contractor shall also be responsible for maintaining and preserving all 
stakes and other marks established by the Contracting Officer until 
authorized to remove them.  If such marks are destroyed by the Contractor or 
through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any 
amounts due or to become due to the Contractor.  
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1.16   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) FAR 52.236-1  
 
The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least 20 percent of the total amount of work to be 
performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  

  
     a.  For purposes of this paragraph "WORK BY THE CONTRACTOR" is defined 
as prime Contractor direct contract labor (including testing and layout 
personnel), exclusive of other general condition or field overhead 
personnel, material, equipment, or subcontractors.  The "TOTAL AMOUNT OF 
WORK" is defined as total direct contract labor (including testing and 
layout personnel), exclusive of other general condition or field overhead 
personnel, material, or equipment.  

  
     b.  Within 7 days after the award of any subcontract, either by himself 
or a subcontractor, the Contractor shall deliver to the Contracting Officer 
a completed SF 1413, "Statement and Acknowledgment." The form shall include 
the subcontractor's acknowledgement of the inclusion in his subcontract of 
the clauses of this contract entitled "Davis-Bacon Act," "Contract Work 
Hours and Safety Standards Act-Overtime Compensation," "Apprentices and 
Trainees," "Compliance with Copeland Regulations," "Withholding of Funds," 
"Subcontracts," "Contract Termination-Debarment," and "Payrolls and Basic 
Records."  Nothing contained in this contract shall create any contractual 
relation between the subcontractor and the Government.] 
 

1.17   SUPERINTENDENCE OF SUBCONTRACTORS   
 



     a.  The Contractor shall be required to furnish the following, in 
addition to the superintendence required by CONTRACT CLAUSE:  
SUPERINTENDENCE BY THE CONTRACTOR.  
  
            (1)  If more than 50 percent and less than 70 percent of the 
value of the contract work is subcontracted, one superintendent shall be 
provided at the site and on the Contractor's payroll to be responsible for 
coordinating, directing, inspecting and expediting the subcontract work.  
  
            (2)  If 70 percent or more of the value of the work is 
subcontracted, the Contractor shall be required to furnish two such 
superintendents to be responsible for coordinating, directing, inspecting 
and expediting the subcontract work.  
  
     b.  If the Contracting Officer, at any time after 50 percent of the 
subcontracted work has been completed, finds that satisfactory progress is 
being made, he may waive all or part of the above requirements for 
additional superintendence subject to the right of the Contracting Officer 
to reinstate such requirement if at any time during the progress of the 
remaining work he finds that satisfactory progress is not being made.  

  
1.18   NOT USED 
 
1.19   NOT USED   
1.20 WARRANTY OF CONSTRUCTION (MAR 1994) ALTERNATE 1 (APR 1984) FAR 52.246-

21I.  
 
a.  General Requirements  
  
(1) In addition to any other warranties in this contract, the Contractor 
warrants, except as provided in paragraph 1.20.a.(9) of this clause, that 
work performed under this contract conforms to the contract requirements and 
is free of any defect in equipment, material, or design furnished, or 
workmanship performed by the Contractor or any subcontractor or supplier at 
any tier.  

  
(2) This warranty shall continue for a period of 1 year from the date of 
final acceptance of the work.  If the Government takes possession of any 
part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
  
             (a)  As a part of the one year warranty inspection, the 
Contracting Officer will conduct an infrared roof survey on any project 
involving a membrane roofing system.  This survey will be conducted in 
accordance with ASTM C1153-90, "Standard Practice for Location of Wet 
Insulation in Roofing Systems Using Infrared Imaging".  In accordance with 
paragraph 1.20.a.(3) and 1.20.a.(4) below, the Contractor shall be required 
to replace all damaged materials and to locate and repair sources of 
moisture penetration. 

 
(3) The Contractor shall remedy at the Contractor's expense any failure to 
conform, or any defect.  In addition, the Contractor shall remedy at the 
Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
  
            (a)  The Contractor's failure to conform to contract 
requirements; or  



  
            (b)  Any defect of equipment, material, workmanship, or design 
furnished.  

  
(4) The Contractor shall restore any work damaged in fulfilling the terms 
and conditions of this clause.  The Contractor's warranty with respect to 
work repaired or replaced will run for 1 year from the date of repair or 
replacement.  

  
(5) The Contracting Officer shall notify the Contractor, in writing, (see 
para. 1.20.b.(3) and 1.20.e) within a reasonable time after the discovery of 
any failure, defect, or damage.   

 
(6) If the Contractor fails to remedy any failure, defect, or damage within 
a reasonable time after receipt of notice, (see para. 1.20.5) the Government 
shall have the right to replace, repair, or otherwise remedy the failure, 
defect, or damage at the Contractor's expense.  

  
(7) With respect to all warranties, express or implied, from subcontractors, 
manufacturers, or suppliers for work performed and materials furnished under 
this contract, the Contractor shall--  
  
               (a)  Obtain all warranties that would be given in normal 
commercial practice;  
  
               (b)  Require all warranties to be executed, in writing, for 
the benefit of the Government, if directed by the Contracting Officer; and  
 
               (c)  Provide names, addresses, and telephone numbers of all 
subcontractors, equipment suppliers, or manufacturers with specific 
designation of their area of responsibilities if they are to be contacted 
directly on warranty corrections; and  
  
               (d)  Enforce all warranties for the benefit of the 
Government, if directed by the Contracting Officer.  

  
(8)  In the event the Contractor's warranty under paragraph  of this clause 
has expired, the Government may bring suit at its expense to enforce a 
subcontractor's, manufacturer's, or supplier's warranty.  

  
(9)  Unless a defect is caused by the negligence of the Contractor or 
subcontractor or supplier at any tier, the Contractor shall not be liable 
for the repair of any defects of material or design furnished by the 
Government nor for the repair of any damage that results from any defect in 
Government-furnished material or design.  

  
(10)  This warranty shall not limit the Government's rights under the 
Inspection and Acceptance clause of this contract with respect to latent 
defects, gross mistakes, or fraud.  

  
(11)  Defects in design or manufacture of equipment specified by the 
Government on a "brand name and model" basis, shall not be included in this 
warranty.  In this event, the Contractor shall require any subcontractors, 
manufacturers, or suppliers thereof to execute their warranties, in writing, 
directly to the Government.  

  
b.  Performance Bond  



  
    (1) The Contractor's Performance Bond will remain effective throughout 
the construction warranty period and warranty extensions.   

 
    (2) In the event the Contractor or his designated representative(s) 
fails to commence and diligently pursue any work required under this clause, 
and in a manner pursuant to the requirements thereof, the Contracting 
Officer shall have a right to demand that said work be performed under the 
Performance Bond by making written notice on the surety.  If the surety 
fails or refuses to perform the obligation it assumed under the Performance 
Bond, the Contracting Officer shall have the work performed by others, and 
after completion of the work, may make demand for reimbursement of any or 
all expenses incurred by the Government while performing the work, 
including, but not limited to administrative expenses.  

  
    (3) Following oral or written notification of required warranty repair 
work, the Contractor will respond as dictated by para. 1.20.e. Written 
verification will follow oral instructions.  Failure of the Contractor to 
respond will be cause for the Contracting Officer to proceed against the 
Contractor as outlined in the paragraph 1.20.b.(2) above. 

 
c. Pre-Warranty Conference  

 
Prior to contract completion and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop a 
mutual understanding with respect to the requirements of this clause. 
Communication procedures for Contractor notification of warranty defects, 
priorities with respect to the type of defect, reasonable time required for 
Contractor response, and other details deemed necessary by the Contracting 
Officer for the execution of the construction warranty shall be 
established/reviewed at this meeting.  In connection with these requirements 
and at the time of the Contractor's quality control completion inspection, 
the Contractor will furnish the name, telephone number and address of a 
licensed and bonded company which is authorized to initiate and pursue 
warranty work action on behalf of the Contractor.  This point of contact 
will be located within the local service area of the warrantied 
construction, will be continuously available, and will be responsive to 
Government inquiry on warranty work action and status.  This requirement 
does not relieve the Contractor of any of his responsibilities in connection 
with other portions of this provision.  

  
  d.  Equipment Warranty Identification Tags  
  
    (1)  The Contractor shall provide warranty identification tags on all 
Contractor and Government furnished equipment which he has installed.  
  
        (a)  The tags shall be similar in format and size to the exhibits 
provided by this specification, they shall be suitable for interior and 
exterior locations, resistant to solvents, abrasion, and to fading caused by 
sunlight, precipitation, etc.  These tags shall have a permanent pressure-
sensitive adhesive back, and they shall be installed in a position that is 
easily (or most easily) noticeable.  Contractor furnished equipment that has 
differing warranties on its components will have each component tagged.  
  
        (b)  Sample tags shall be submitted for Government review and 
approval.  These tags shall be filled out representative of how the 
Contractor will complete all other tags.  



  
        (c)  Tags for Warrantied Equipment:  The tag for this equipment 
shall be similar to the following.  Exact format and size will be as 
approved.  
   
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   CONTRACTOR FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       CONTRACTOR NAME  
  
       CONTRACTOR WARRANTY EXPIRES  
  
       MFG WARRANTY(IES) EXPIRE  
     _________________________________________________________  
  
  
     _________________________________________________________  
                         EQUIPMENT WARRANTY  
                   GOVERNMENT FURNISHED EQUIPMENT  
  
       MFG                          MODEL NO.  
  
       SERIAL NO.  
  
       CONTRACT NO.  
  
       DATE EQUIP PLACED IN SERVICE  
  
       MFG WARRANTY(IES) EXPIRE  
     _________________________________________________________  
  
        (d)  If the manufacturer's name (MFG), model number and serial 
number are on the manufacturer's equipment data plate and this data plate is 
easily found and fully legible, this information need not be duplicated on 
the equipment warranty tag.  The Contractor warranty expires (warranty 
expiration date) and the final manufacturer's warranty expiration date will 
be determined as specified by para. 1.20.1.  

 
   (2)  Execution.  The Contractor will complete the required information on 
each tag and install these tags on the equipment by the time of and as a 
condition of final acceptance of the equipment.  

 
   (3)  Payment.  The work outlined above is a subsidiary portion of the 
contract work, and has a value to the Government approximating 5% of the 
value of the Contractor furnished equipment.  The Contractor will assign a 
value of that amount in the breakdown for progress payments mentioned in the 
Contract Clause:  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.  

   
   (4)  Equipment Warranty Tag Replacement.  As stated in para. 1.20.1.4, 
the Contractor's warranty with respect to work repaired or replaced shall 



run for one year from the date of repair or replacement. Such activity shall 
include an updated warranty identification tag on the repaired or replaced 
equipment.  The tag shall be furnished and installed by the Contractor, and 
shall be identical to the original tag, except that the Contractor's 
warranty expiration date will be one year from the date of acceptance of the 
repair or replacement.  

  
e.  Contractor's Response to Warranty Service Requirements.  Following oral 
or written notification by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, the Contractor shall respond to warranty service requirements in 
accordance with the "Warranty Service Priority List" and the three 
categories of priorities listed below.  

  
First Priority Code 1  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 24 hours and work 
continuously to completion or relief.  
  
Second Priority Code 2  Perform on site inspection to evaluate situation, 
determine course of action, initiate work within 48 hours and work 
continuously to completion or relief.  
  
Third Priority Code 3  All other work to be initiated within 5 work days and 
work continuously to completion or relief.  
  
The "Warranty Service Priority List" is as follows:  
  
Code 1    Air Traffic Control and Air Navigation Systems and Equipment.  
  
Code 1    Air Conditioning System  
              a.  Hospital.  
              b.  Buildings with computer equipment.  
              c.  Commissary and Main PX.  
              d.  Clubs.  
              e.  Barracks, mess halls, BOQ/BEQ (entire building down).  
              f.  Troop medical and dental.  
  
Code 2    Air Conditioning Systems  
              a.  Recreational support.  
              b.  Air conditioning leak in part of building, if causing  
                  damage.  
              c.  Admin buildings with ADP equipment not on priority  
                  list.  
  
Code 1    Doors  
              a.  Overhead doors not operational.  
  
Code 1    Electrical  
              a.  Power failure (entire area or any building operational  
                  after 1600 hours).  
              b.  Traffic control devices.  
              c.  Security lights.   
  
Code 2    Electrical  
              a.  Power failure (no power to a room or part of building).  
              b.  Receptacle and lights.  
              c.  Fire alarm systems.  



  
Code 1    Gas  
              a.  Leaks and breaks.  
              b.  No gas to family housing unit or cantonment area.  
  
Code 1    Heat  
              a.  Hospital/Medical facilities.  
              b.  Commissary and Main PX.  
              c.  Clubs.  
              d.  Area power failure affecting heat.  
  
Code 2    Heat  
              a.  Medical storage.  
              b.  Barracks.  
  
Code 1    Intrusion Detection Systems  
                  Finance, PX and Commissary, and high security areas.  
  
Code 2    Intrusion Detection Systems  
                  Systems other than those listed under Code 1.  
  
Code 1    Kitchen Equipment  
              a.  Dishwasher.  
              b.  All other equipment hampering preparation of a meal.  
  
Code 2    Kitchen Equipment  
                  All other equipment not listed under Code 1.  
  
Code 2    Plumbing  
              a.  Flush valves.  
              b.  Fixture drain, supply line commode, or water pipe  
                  leaking.  
              c.  Commode leaking at base.  
  
Code 1    Refrigeration  
              a.  Commissary.  
              b.  Mess Hall.  
              c.  Cold Storage.  
              d.  Hospital.  
              e.  Medical storage.  
  
Code 2    Refrigeration  
                  Mess hall - other than walk-in refrigerators and  
                  freezers.  
  
Code 1    Roof Leaks  
                  Temporary repairs will be made where major damage to  
                  property is occurring.  
   
Code 2    Roof Leaks  
              Where major damage to property is not occurring, check  
              for location of leak during rain and complete repairs  
              on a Code 2 basis.  
  
Code 1    Swimming Pools  
                  Chlorine leaks or broken pumps.  
  



Code 1    Tank Wash Racks (Bird Baths)  
                  All systems which prevent tank wash.  
  
Code 1    Water (Exterior)  
                  Normal operation of water pump station.  
  
Code 2    Water (Exterior)  
                  No water to facility.  
  
Code 1    Water, Hot (and Steam)  
              a.  Hospitals.  
              b.  Mess halls.  
              c.  BOQ, BEQ, barracks (entire building).  
              d.  Medical and dental.  
  
Code 2    Water, Hot  
                  No hot water in portion of building listed under  
                  Code 1 (items a through c).  
  
Code 1    Sprinkler System  
                  All sprinkler systems, valves, manholes, deluge  
                  systems, and air systems to sprinklers.  

  
(1)  Should parts be required to complete the work and the parts are not 
immediately available, the Contractor shall have a maximum of 12 hours after 
arrival at the job site to provide the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer, with firm written proposals for emergency alternatives and 
temporary repairs for Government participation with the Contractor to 
provide emergency relief until the required parts are available on site for 
the Contractor to perform permanent warranty repair.  The Contractors 
proposals shall include a firm date and time that the required parts shall 
be available on site to complete the permanent warranty repair.  The 
Contracting Officer or an authorized representative of the installation 
designated in writing by the Contracting Officer, will evaluate the proposed 
alternatives and negotiate the alternative considered to be in the best 
interest of the Government to reduce the impact of the emergency condition.  
Alternatives considered by the Contracting Officer or an authorized 
representative of the installation designated in writing by the Contracting 
Officer will include the alternative for the Contractor to "Do Nothing" 
while waiting until the required parts are available to perform permanent 
warranty repair. Negotiating a proposal which will require Government 
participation and the expenditure of Government funds shall constitute a 
separate procurement action by the using service.  

  
1.21   NOT USED  
 
1.22   NOT USED   
  
1.23   NOT USED  
1.24   IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) FAR  
52.245-3.  
 
     a.  The Government will furnish to the Contractor the property 
identified in the Schedule to be incorporated or installed into the work or 
used in performing the contract.  The listed property will be furnished at 
the place specified below.  When the property is delivered, the Contractor 



shall verify its quantity and condition and acknowledge receipt in writing 
to the Contracting Officer.  The Contractor shall also report in writing to 
the Contracting Officer within 24 hours of delivery any damage to or 
shortage of the property as received.  All such property shall be installed 
or incorporated into the work at the expense of the Contractor, unless 
otherwise indicated in this contract.  
  
     GFP and Location of GFP:  
  
     “Granular Fill” from the stockpile located at the McCarty Street site 
 
     b.  The Contractor is required to transport the fill to the jobsite at 
its own expense.  
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1.25   OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991) DFARS 252.236-7002. 
 
     a.  The Contractor shall-- 
 
           (1)  Promptly recover and remove any material, plant, machinery, 
or appliance which the Contractor loses, dumps, throws overboard, sinks, or 
misplaces, and which, in the opinion of the Contracting Officer, may be 
dangerous to or obstruct navigation; 
 
           (2)  Give immediate notice, with description and locations of any 
such obstructions until the same are removed. 
 
           (3)  When required by the Contracting Officer, mark or buoy such 
obstructions until the same are removed. 
 
     b.  The Contracting Officer may-- 
 
           (1)  Remove the obstructions by contract or otherwise should the 
Contractor refuse, neglect, or delay compliance with paragraph a. above of 
this clause; and 
 
           (2)  Deduct the cost of removal from any monies due or to become 
due to the Contractor; or 
 
           (3)  Recover the cost of removal under the Contractor's bond. 
 
     c.  The Contractor's liability for the removal of a vessel wrecked or 
sunk without fault or negligence in limited to that provided in Sections 15, 
19, and 20 of River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et.seq.). 

 
1.26   PROJECT SIGN 
 
General.  The Contractor shall furnish and erect at the location directed 
one project sign.  
  
Exact placement location will be designated by the Contracting Officer.  The 
panel sizes and graphic formats have been standardized for visual 
consistency throughout all Corps operations.  
  
Panels are fabricated using HDO plywood with dimensional lumber uprights and 
bracing.  
  



All legends are to be painted in the sizes and styles as specified by the 
graphic formats shown at the end of this section.  The signs (including back 
and edges), posts and braces shall be given two coats of Benjamin Moore No. 
120-60 poly-silicone enamel or approved equal before lettering.  The 4' x 4' 
right section of the project sign shall be white with black lettering.  The 
2' x 4' left section shall be Communication Red (CR) with white lettering.  
Paint colors shall be as follow:  
  
     Black -  Federal Standard 595a   Color Number 27038  
     White -  Federal Standard 595a   Color Number 27875  
     Red   -  PANTONE 032  
  
An example of the sign including mounting and fabrication details are also 
provided at the end of this section.  
  
     Name of the project shall be as follows:  
 
         Upper West Bank and CSO Box 
      Indianapolis, Indiana 
                                               
                                              
     Name of the designer shall be as follows:  
 
          Sasaki Associates 
  64 Pleasant St. 
  Watertown, MA   
                                           
  
    Name of local sponsor shall be as follows:   
 
          White River State Park and 
  City of Indianapolis  
 
Erection and Maintenance.  

 
     a.  The signs shall be erected at the designated location(s).  Signs 
shall be plumb and backfill of post holes shall be well tamped to properly 
support the signs in position throughout the life of the contract.  The 
signs shall be maintained in good condition until completion of the 
contract, shall remain the property of the Contractor, and shall be removed 
from the site upon completion of work under the contract.  
 
     b.  The Corps of Engineers logo and the local sponsor's logo will be 
provided by the Contracting Officer.   

 
Payment.  No separate payment will be made for furnishing and erecting the 
project signs as specified and costs thereof shall be considered a 
subsidiary obligation of the Contractor. 

 
1.27   NOT USED 
 
1.28   WAGE RATES   
 
The decision of the Secretary of Labor, covering rates of wages, including 
fringe benefits to be paid laborers and mechanics performing work under this 
contract, is attached hereto.  The payment for all classes of laborers and 
mechanics actually employed to perform work under the contract will be 



specified in the following contract clauses:  DAVIS-BACON ACT, CONTRACT WORK 
HOURS AND SAFETY STANDARDS ACT, and THE COPELAND ACT. 
 

1.29   NOT USED   
 
1.30   INTERFERENCE WITH TRAFFIC AND PUBLIC AND PRIVATE PROPERTY.  
 
     a.  The Contractor at all times shall dispose his plant and conduct the 
work in such manner as to cause as little interference as possible with 
private and public travel.  Damage (other than that resulting from normal 
wear and tear) to roads, shall be repaired to as good a condition as they 
were prior to the beginning of work and to the satisfaction of the 
Contracting Officer.  
  
     b.  The Contractor shall provide and maintain as may be required by the 
State of Indiana, Department of Transportation, proper barricades, fences, 
danger signals and lights, provide a sufficient number of watchmen, and take 
such other precautions as may be necessary to protect life, property and 
structures, and shall be liable for and hold the Government free and 
harmless from all damages occasioned in any way by his act or neglect, or 
that of his agents, employees, or workmen.  

 
1.31   SEQUENCE OF WORK. 
 

a.  Contractor has permission to close one northbound lane and the 
sidewalk of White River Parkway adjacent to the project limits for the 
entirety of the project for construction activities and safety.  The 
Contractor shall coordinate the lane closure with Mr. Terry Dawson, DCAM – 
Traffic Engineering Section, 317-327-5234.  City will waive the lane closure 
fees to the Contractor.   
 

b.  Contractor shall erect and maintain throughout the construction 
period suitable fencing across the sidewalk at the project limits.   
 

c.  Contractor shall erect and maintain suitable signage and barricades 
to close the sidewalk along White River Parkway adjacent to the project 
limits.  The sidewalk closing shall be coordinated with the street lane 
closure. 
 

d. As an erosion control device, partial construction of the core 
stone portion of the stone dike shall be completed at the beginning of the 
Project, before any demolition is cone, especially demolition of the concrete 
slope wall.  Once enough of the core stone portion of the stone dike has been 
constructed, and is capable of functioning as an erosion control device, 
then, and only then, shall demolition of the concrete sloped wall begin.  The 
crushed concrete aggregate resulting from the demolition of the concrete 
slope wall shall then be incorporated into the remaining construction of the 
core stone portion of the stone dike, as indicated on the Drawings and 
specified herein.  
  
1.32   NOT USED  
 
1.33   NOT USED   
 



1.34   EQUIPMENT AND OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) 
EFAR 52.231-5000.        
 
     a.  This does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  
     b.  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a contractor 
or subcontractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
contractor's accounting records.  When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the contractor's accounting records, costs for that 
equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region II.  
Working conditions shall be considered to be average for determining 
equipment rates using the schedule unless specified otherwise by the 
Contracting Officer.  For equipment not included in the schedule, rates for 
comparable pieces of equipment may be used or a rate may be developed using 
the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retroactive pricing, 
the schedule in effect at the time of negotiations shall apply.   
  
     c.  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or 
similar equipment to unaffiliated lessees.    
  
     d.  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate.  The data shall be 
submitted on Standard Form 1411, Contract Pricing Cover Sheet. 
 
     e.  Whenever a modification or equitable adjustment of contract price 
is required, the contractor's cost proposals for equipment ownership and 
operating expenses shall be determined in accordance with the requirements 
of SPECIAL CONTRACT REQUIREMENT: EQUIPMENT OWNERSHIP AND OPERATING EXPENSE 
SCHEDULE.  A copy of EP 1110-1-8, "Construction Equipment Ownership and 
Operating Expense Schedule" is available for review at the office of the 
District Engineer, Room 821, 600 Dr. Martin Luther King, Jr. Place, 
Louisville, Kentucky, or a copy may be ordered from the Government Printing 
Office at a cost of $11.00 by calling telephone no. (301) 953-7974.  
  
          Address to Order:  U.S. Government Printing Office  
                             Document Warehouse  
                             8160 Cherry Lane  
                             Laurel, MD  20707  
  
  
     Vol No.        Stock No.  
  
       1         008-022-00254-5  



       2         008-022-00255-3  
       3         008-022-00256-1  
       4         008-022-00257-0  
       5         008-022-00258-8  
       6         008-022-00259-6  
       7         008-022-00260-0  
       8         008-022-00261-8  
       9         008-022-00262-6  
      10         008-022-00263-4  
      11         008-022-00264-2  
      12         008-022-00265-1  

  
1.35   LABOR, EQUIPMENT, AND MATERIAL REPORTS  
 
Daily Equipment Report.  The Contractor shall submit a daily report of all 
Contractor-owned or rented equipment at the jobsite.  A similar report is 
required for all subcontractor equipment.  The subcontractor's report may be 
separate or included with the Contractor's report provided the equipment is 
adequately identified as to ownership. The required equipment report shall 
include each item of equipment (hand-operated small tools or equipment 
excluded) on the job and shall specifically identify each item as to whether 
it is Contractor-owned or rented, shifts, hours of usage, down time for 
repairs, and standby time. Identification of the equipment shall include 
make, model and plant number of all items.  Separate identification by a key 
sheet providing these data may be utilized with the daily report indicating 
the type of equipment and the equipment plant numbers.  The format of the 
Daily Equipment Report will be as approved by the Government in the field.     
 
Labor, Equipment & Material Reports for Extra Work/Cost.  A Report shall 
also be submitted by the Contractor listing any labor, equipment and 
materials expended on and/or impacted by any change order directed by the 
Government and for which total price/time agreement has not been reached.  
These requirements also apply to subcontractors at any tier.  The same 
Report is required at any time the Contractor claims or intends to claim for 
extra costs whether or not there is Government recognition (constructive 
changes).  This requirement is in addition to any Contractor "Notice" or 
"Reservation of Rights".  Submittal of such a report will not be construed 
as satisfying the "Notice" required under the "Changes" clause or any other 
clause.  But, absence of such Reports submitted to the Government 
contemporaneously with the alleged extra work/cost will be considered as 
evidence that no such extra work/cost occurred that are chargeable to the 
Government.  
  
The Report shall be detailed to the degree required by the Government in the 
field and shall contain the following as a minimum:   
 
     a.  The cause of the extra labor, equipment or materials costs.  
  
     b.  For extra labor - Indicate crew, craft, hours, location and cost.  
Describe nature or type of extra costs, i.e, extra work, overtime, 
acceleration, interference, reassignment, mobilizations and demobilizations, 
supervision, overhead, type of inefficiency, etc.  
  
     c.  For extra equipment - Indicate type and description, hours, 
location, cost; whether working, idle, standby, under repair, extra work 
involved, etc.  
  



     d.  For extra materials - Indicate type and description, where used, 
whether consumed, installed or multi-use, quantity, cost, extra work 
involved, etc.  
  
     e.  Affected activities - Relate to Contract Schedule (Network 
Analysis); demonstrate whether delay or suspension is involved.  
  
     f.  Segregate all entries by prime and each subcontractor.  
  
     g.  Summarize costs daily and by cumulative subtotal or with frequency 
required by the Government.  
  
This report will not be considered as evidence that any of the alleged extra 
costs actually occurred.  The report will be used to check against over 
obligation of funds for change orders directed prior to price/time agreement 
and to track alleged extra costs the Contractor considers otherwise 
chargeable against the Government.  The Government may respond at any 
interval to either challenge, amend or confirm the report.  Absence of a 
Government response is not to be considered acquiescence or denial.  The 
Government may order work stoppage if deemed necessary to avoid 
overobligation of funds.  The frequency of the report shall be daily or as 
otherwise approved by the Government representative in writing.  

 
1.36   NOT USED  
 
1.37   INDIANA SALES AND USE TAX 
 
     a.  This contract is a construction contract which contains separate 
amounts applicable to the performance of the services and the furnishing of 
the materials as defined in State of Indiana, Department of Revenue 
Information Bulletin No. 60, dated December 2, 1987.  Notwithstanding any 
other provision of this contract, the contract price does not include any 
amount for Indiana Sales and Use Tax on materials to be incorporated by the 
Contractor or any subcontractor into the structure or improvement to real 
estate.  The Contractor or any Subcontractor should provide his supplier 
with a State of Indiana General Exemption Certificate for Construction 
Contractors (Form ST-134) with respect to such property.   

 
     b.  For the purpose of complying with the requirements of State of 
Indiana, Department of Revenue Information Bulletin No. 60, dated December 
2, 1987, the Contractor, pursuant to the requirements of the solicitation 
has furnished prior to contract award a breakdown separately pricing (1) 
materials to be incorporated into the structure or improvement to real 
estate; (2) services and other obligations of the construction contract; and 
(3) total contract price.  This breakdown is for the sole purpose of 
complying with the requirements of State of Indiana, Department of Revenue 
Bulletin No. 60, dated December 2, 1987 with regard to separate pricing of 
services and material and has no other contractual significance.  

  
     c.  Any subcontracts awarded hereunder shall also contain separate 
amounts applicable to the performance of services and the furnishing of 
materials.]  

  
1.38   NOT USED  
 
1.39   PROGRESS PHOTOGRAPHS   
 



The Contractor shall, during the progress of the work, furnish the 
Contracting Officer photographs, slides, digital photos (furnished on CD-
ROM) and negatives depicting construction progress.  The photographic work 
furnished shall be commercial quality as determined by the Contracting 
Officer.  The photography shall be performed between the first and fifth of 
each month and the photographs, slides and negatives delivered to the 
Contracting Officer not later than the 15th of each month taken.  A maximum 
of six views from different positions shall be taken as directed to show, 
inasmuch as possible, work accomplished during the previous month.  At 
least, one set of photographs, slides and negatives will be made at 
completion of the contract, after final inspection by the Contracting 
Officer. The photographs shall be 8"x10" color prints and the slides 35 mm 
color.  Each photograph and slide shall be identified on the face of the 
picture or the border of the slide giving date made, contract title and 
number, location of work, as well as a brief description of work depicted.  
Each negative will be identified with the same information on a sheet of 
paper by cross-referencing to the number on the negative.  Two copies of 
photographs and slides, along with the original negatives of each view 
taken, shall be furnished to the Contracting Officer by the time stipulated 
above.  No separate payment will be made for these services and all costs in 
connection thereto shall be considered a subsidiary obligation of the 
Contractor.  

 
1.40   PAYMENT FOR MATERIALS DELIVERED OFFSITE. (MAR 1995) EFARS 52.232-5000.  
 
Pursuant to CONTRACT CLAUSE:  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS, materials delivered to the Contractor at locations other than the 
site of the work may be taken into consideration in making payments if 
included in payment estimates and if all the conditions of the CONTRACT 
CLAUSES are fulfilled.  Payment for items delivered to locations other than 
the worksite will be limited to: 
 
      (1)  Materials required by the technical provisions,  
 
      (2)  Materials that have been fabricated to the point where they are 
identifiable to an item of work required under this contract.   
 
Such payment will be made only after receipt of paid or receipted invoices 
or invoices with canceled check showing title to the items in the prime 
contract and including the value of material and labor incorporated into the 
item.  

1.41   INSURANCE--WORK ON A GOVERNMENT INSTALLATION (SEP 1989) FAR 52.228-5.  
 
The Contractor shall, at its own expense, provide and maintain during the 
entire performance of this contract at least the kinds and minimum amounts 
of insurance required in the Schedule or elsewhere in the contract.  
  
     (1)  Coverage complying with State laws governing insurance 
requirements, such as those requirements pertaining to Workman's 
Compensation and Occupational Disease Insurance.  Employer's Liability 
Insurance shall be furnished in limits of not less than $100,000.00 except 
in states with exclusive or monopolistic funds.  
  
     (2)  Comprehensive General Liability Insurance for bodily injury 
coverage shall be furnished in limits of not less than $500,000 per 
occurrence.  
  



     (3)  Comprehensive Automobile Liability Insurance for both bodily 
injury and property damage, shall be furnished in limits of not less than 
$200,000.00 per person, $500,000.00 per accident for bodily injury, and 
$20,000.00 per accident for property damage.  When the Financial 
Responsibility or Compulsory Insurance Law of the State, requires higher 
limits, the policy shall provide for coverage of at least those higher 
limits.  
  
Before commencing work under this contract, the Contractor shall submit to 
the Contracting Officer in writing that the required insurance certification 
has been obtained.  The policies evidencing required insurance shall contain 
an endorsement to the effect that any cancellation or any material change 
adversely affecting the Government's interest shall not be effective (1) for 
such period as the laws of the State in which this contract is to be 
performed prescribe, or (2) until 30 days after the insurer or the 
Contractor gives written notice to the Contracting Officer, whichever period 
is longer.  
  
The Contractor shall insert the substance of this clause, including this 
paragraph, in subcontracts under this contract that require work on a 
Government installation and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the 
contract.  The Contractor shall maintain a copy of all subcontractors' 
proofs of required insurance, and shall make copies available to the 
Contracting Officer upon request.  

 
1.42   NOT USED   
 
1.43   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER.  ER 415-1-15  
 
This provision specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the contract 
clause entitled "Default:  Fixed Price Construction".  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied:  
 
The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse 
weather anticipated for the project location during any given month.  
  
The unusually severe weather must actually cause a delay to the completion 
of the project.  The delay must be beyond the control and without the fault 
or negligence of the Contractor.  
  
The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect 
these anticipated adverse weather delays in all weather dependent 
activities.  
  
                MONTHLY ANTICIPATED ADVERSE WEATHER DELAY  
                  WORK DAYS BASED ON (5) DAY WORK WEEK  
  
  JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC  
  
  14     9     7     5     6     4     4     4     4     4     5     9      



  
Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout 
the contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled 
work.  Actual adverse weather delay days must prevent work on critical 
activities for 50 percent or more of the Contractor's scheduled work day.  
The number of actual adverse weather delay days shall include days impacted 
by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each 
month, and be recorded as full days.  If the number of actual adverse 
weather delay days exceeds the number of days anticipated listed above, the 
Contracting Officer will convert any qualifying delays to calendar days, 
giving full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "Default (Fixed 
Price Construction)".  

  
1.44   USE OF INCLINOMETER FOR LONG BED DUMP TRUCKS (DACF BULLETIN 25 MARCH 
1993)   
 
The recommendation of EM 385-1-1, Section 16.B.15, is mandatory for this 
project. 

 
1.45   AVAILABILITY OF SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1). 
 
As covered by CONTRACT CLAUSE "ACCIDENT PREVENTION", compliance with EM 385-
1-1 is a requirement for this contract. Copies may be purchased for $31.00 
each at the following address: 
 
   United States Government Bookstore 
   Room 118, Federal Building 
   1000 Liberty Avenue 
   Pittsburgh, PA 15222-4003 
   Telephone: (412) 395-5021 FAX: (412) 395-4547 
 
Or downloaded from the following website: 
 
   http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 

       
1.46   FIRE PROTECTION DURING CONSTRUCTION (MIL-HDBK-1008C PARA. 1.6)  
 
The Contractor is alerted to the requirements of Contract Clause "CLEANING 
UP" and more specifically to the requirements for fire protection during 
construction spelled out in EM 385-1-1 and NFPA No. 241 Building 
Construction and Demolition Operations.  This item must be covered in the 
submittal required under Contract Clause "ACCIDENT PREVENTION". 

 
1.47   NOT USED  
1.48   NOT USED 
 
1.49   NOT USED 
 
1.50   CONSTRUCTION HAZARD COMMUNICATION 
 
The Contractor is required to comply with the requirements of the OSHA 
Hazard Communication Standard (29 CFR 1926.59).  This standard is designed 
to inform workers of safe and appropriate methods of working with hazardous 
substances in the workplace.  The standard has five requirements, and every 



hazardous or potentially hazardous substance used or stored in the work area 
is subject to all five.  They are:  
  
     (1)  Hazard Evaluation.  Any company which produces or imports a 
chemical or compound must conduct a hazard evaluation of the substance to 
determine its potential health or physical hazard.  The hazard evaluation 
consists of an investigation of all the available scientific evidence about 
the substance.  The Contractor is required to assure that all producers 
(manufacturer/distributors) have performed these evaluations and transmit 
the required information with any hazardous materials being used or stored 
on the project site.  From the hazard evaluation, a substance may be 
classified as a health hazard, or a physical hazard. These classifications 
are then further broken down according to type:  
  
          Health Hazards           Physical Hazards  
  
          Carcinogens              Combustible liquids  
          Irritants                Compressed gases  
          Sensitizers              Explosives  
          Corrosives               Flammables  
          Toxic substances         Organic peroxides  
          Highly toxic             Unstable substances  
           substances              Water-reactive  
          Substances harmful       substances  
           to specific organs or  
           parts of the body  
  
     (2)  Warning Labels.  If a chemical is hazardous or potentially 
hazardous, the producer or importer must affix a warning label to every 
container of that chemical before it leaves his facility.  The Contractor 
must assure these labels are attached and legible.  The label must identify 
the chemical, state the hazard, and give the name and address of the 
producer or importer.  If the hazardous substance is transferred to another 
container, that container must then be labeled, tagged, or marked with the 
name of the chemical and the appropriate hazard warning. Warning labels 
should be replaced immediately if they are defaced or removed.  
  
     (3)  Material Safety Data Sheets.  The producer or importer must also 
supply a material safety data sheet (MSDS).  The Contractor must keep these 
available in the work area where the substance is used, so that the people 
using the substance can easily review important safety and health 
information, such as:  
  
     The hazard possible from misuse of the substance  
     Precautions necessary for use, handling, and storage  
     Emergency procedures for leaks, spills, fire and first aid  
     Useful facts about the substance's physical or chemical properties  
  
     (4)  Work Area Specific Training.  Because of hazardous substance  
may react differently depending on how it is used or the environment of  
the work area, the Contractor must conduct work area specific training;  
special training which takes the Contractor's operations, environment,  
and work policies into consideration.  Work area training presents:  
  
     The hazardous substances which are present in the work place and the 
hazards they pose  
  



     Ways to protect against those hazards, such as protective equipment, 
emergency procedures, and safe handling  
  
     Where the MSDS's are kept, and an explanation of the labeling system   
     Where the Contractor's written Hazard Communication Program is located  
  
     (5)  The Written Hazard Communication Program.  In accordance with OSHA 
requirements, the Contractor must prepare a written Hazard Communication 
Program.  This document will be included in the Contractor's Accident 
Prevention Plan.  This document states how the Contractor plans to ensure 
that hazardous materials are appropriately labeled, how and where MSDS's 
will be maintained, and how employees will be provided with specific 
information and training. 

  
1.51   NOT USED 
 
1.52   NOT USED   
 
1.53   NOT USED 
 
1.54   NOT USED 
 
1.55   NOT USED   
 
1.56   CONSTRUCTION AND DEMOLITION (C&D) WASTE MANAGEMENT PLAN 
 
    a.  The Contractor is required to submit for government approval a 
detailed C&D Waste Management Plan within 30 days after contract award and 
prior to initiating any site clearance or C&D work.   
     
    b.  Specific elements to be addressed in the plan are as follows: 
Designated individuals on the contractor's staff who are responsible for C&D 
waste prevention and management. 
 
         (1)  Actions that will be taken to reduce solid waste generation 
(including use of more efficient facility design and construction processes, 
reduced packaging and packing materials, supplier take-back programs, etc.).  
Description of the specific approaches to be used in recycling/reuse of the 
various materials generated, including, as appropriate, the specification of 
areas and equipment to be used for processing, sorting, and temporary 
storage of C&D wastes. 
 
         (2)  Characterization of the waste to be generated during the C&D 
project, to include types and quantities of waste materials.  The 
characterization should address site waste materials, building materials, 
packaging, packing, wastes generated by construction equipment, wastes 
generated by site offices, and wastes generated by the workforce on-site. 
 
         (3)  Landfill and/or incinerator name, tipping fee amounts, 
projected cost of disposing of all trash and waste materials in the 
landfill/incinerator, as if there would be no salvage or recycling on the 
project.   
 
         (4)  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, and public 
arts programs that accept used materials (e.g., Habitat For Humanity, 
national materials exchange networks). 



 
         (5)  A list of specific waste materials that will be salvaged for 
resale, salvaged and reused, and recycled; the recycling facilities that 
will be utilized; and copies of their permits and/or registrations. 
 
         (6)  Identification of materials that cannot be recycled/reused 
with a written justification.  All disposed materials including anticipated 
hazardous wastes must include names of haulers and disposal sites, and 
copies of their permits and/or registrations.  
 
         (7)  Anticipated net cost savings determined by subtracting 
contractor program management costs and the cost of salvage 
(deconstruction), separating, and recycling from the following:  
 
   (1)revenue from the sale of salvaged products and materials;  
   (2)revenue from the sale of recycled products and materials;  
   (3)revenue from the return of materials; and 
   (4)incineration and/or landfill tipping fees saved due to diversion of 
materials. 
 
         (8)  The plan must cover the following materials if the material is 
applicable to the specific project. 
 
      Asphalt      Gypsum 
      Concrete     Plastic 
      Soil         Polystyrene 
      Metal        Porcelain 
      Wood         Corrugated cardboard 
      Brick        Carpet 
 
     c.  Firms and facilities used by the contractor for recycling, reuse, 
and disposal shall be appropriately permitted for the contractor's intended 
use, to the extent required by federal, state, and local regulations.  The 
contractor shall maintain records of disposition of the materials, including 
all copies of manifests, origin, and disposal forms, and bills of lading.  
All facility, landfill, and hauler permits showing USEPA and state 
registration numbers shall be maintained and shall be available to the 
contracting officer when requested. 
 
     d.  The Contracting Officer shall review the C&D waste management plan 
in coordination with the environmental office within 7 calendar days of 
submittal. Where the contracting officer determines that the contractor has 
diligently explored all feasible methods to reduce C&D waste, the plan shall 
be approved, or approved with comment.  Where it is determined that the 
contractor has not diligently explored all feasible methods, the contracting 
officer shall request a resubmittal. 
 
     e.  All revenues generated by reusing, returning, salvaging, or 
recycling materials, as well as costs avoided by reduced tipping and 
incineration fees as compared to conventional disposal shall accrue to the 
contractor's benefit and be reported to the Contracting Officer.  Where an 
on-site Army C&D landfill is the only available disposal facility, the 
Contractor will be changed the prevailing commercial rate. 

 
1.57   PARTNERING   
 



In order to most effectively accomplish this contract, the Government 
proposes to form a partnership with the Contractor to develop a cohesive 
building team.  It is anticipated that this partnership would involve the 
Corps of Engineers, Sponsors, the Contractor, primary subcontractors and the 
designers.  This partnership would strive to develop a cooperative 
management team drawing on the strengths of each team member in an effort to 
achieve a quality project within budget and on schedule.  This partnership 
would be bilateral in membership and participation will be totally 
voluntary.  All costs, excluding labor and travel expenses, shall be shared 
equally between the Government and the Contractor. The Contractor and 
Government shall be responsible for their own labor and travel costs. 

 
1.58   NOT USED 
  

1.59   NOT USED 
 
1.60   NOT USED 
 
1.61  CONTINUING CONTRACTS (MAR 1995) EFARS 52.232-5001.  
 
     a.  This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment 
of some portion of the contract price is dependent upon reservations of 
funds from future appropriations, and from future contribution to the 
project having one or more non-federal project sponsors.  The 
responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" 
clause or any other clause of this contract.  

  
     b.  The sum of $1,000,000.00 has been reserved for this contract and is 
available for payments to the Contractor during the current fiscal year.  It 
is expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more non-
federal project sponsors will be reserved for this contract.  

  
     c.  Failure to make payments in excess of the amount currently  
reserved, or that may be reserved from time to time, shall not entitle  
the Contractor to a price adjustment under the terms of this contract  
except as specifically provided in paragraphs 1.61.f and 1.61.i below.  No  
such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally 
determined to be due as a termination allowance remains unpaid for one year 
due solely to a failure to reserve sufficient additional funds therefore.  
  
     d.  The Government may at any time reserve additional funds for  
payments under the contract if there are funds available for such purpose. 
The Contracting Officer will promptly notify the Contractor of any 
additional funds reserved for the contract by issuing an administrative 
modification to the contract.  

  
     e.  If earnings will be such that funds reserved for the contract  
will be exhausted before the end of any fiscal year, the Contractor shall 
give written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year.  
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.  



  
     f.  No payments will be made after exhaustion of funds except to  
the extent that additional funds are reserved for the contract.  The  
Contractor shall be entitled to simple interest on any payment that the  
Contracting Officer determines was actually earned under the terms of the 
contract and would have been made except for exhaustion of funds.  
Interest shall be computed from the time such payment would otherwise  
have been made until actually or constructively made, and shall be at the 
rate established by the Secretary of the Treasury pursuant to Public Law 92-
41, 85 STAT 97, as in effect on the first day of the delay in such payment.   

 
     g.  Any suspension, delay, or interruption of work arising from  
exhaustion or anticipated exhaustion of funds shall not constitute a  
breach of this contract and shall not entitle the Contractor to any price 
adjustment under CONTRACT CLAUSE:  SUSPENSION OF WORK or in any other manner 
under this contract.  

  
     h.  An equitable adjustment in performance time shall be made  
for any increase in the time required for performance of any part of the  
work arising from exhaustion of funds or the reasonable anticipation of  
exhaustion of funds.   

 
     i.  If, upon the expiration of 60 days after the beginning of the  
fiscal year following an exhaustion of funds, the Government has failed  
to reserve sufficient additional funds to cover payments otherwise due,  
the Contractor, by written notice delivered to the Contracting Officer at 
any time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated.  Such a 
termination shall be considered a termination for the convenience of the 
Government.   

 
     j.  If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess.  

 
1.62   NOT USED 
 
*1 
1.63 Geotechnical Report 
 
The Geotechnical Report dated December 17, 2001, has been included after 
Section 00840 for information only.  It is not part of the solicitation.  
Applicable requirements have been incorporated into the technical 
specifications.             *1 

 
PART 2   PRODUCTS NOT USED  
 
PART 3   EXECUTION NOT USED 
 
  

-- End Of Document -- 



Amdt #0001 

SECTION 01100     
 

BID ITEMS 
 
The following description of bid items is not intended to exclude any work 
required by the plans and specifications.  All work shall be included in the total 
bid price, in one of the three bid items. 
 
1.0 BID ITEM #1 - Construction of all work except as indicated in Bid Items #2 

and #3 below, consisting mainly of recreational and aesthetic improvements to 
the West Bank of the White River and to the White River Parkway, including 
demolition of the existing concrete slope, creation of the riprap toe and new 
grass covered slope, walkways, overlooks, landscaping, lighting, etc. 

 
2.0 BID ITEM #2 – All work associated with the construction of the new CSO 

structure complete and operational, including excavation, backfilling, shoring, 
dewatering, and the following specific items: 

 
a. Demolition of the existing 48” pipe, full length. 

 
b. Construction of the 48” pipe outside of the new CSO structure, 

connecting the new CSO structure to existing sewer at each end, 
totaling approximately 1275 ft. 

 
c. Construction of the 36” pipe outside of the new CSO structure, 

connecting CSO 40 to the new CSO structure, approximately 900 ft. 
 

d. Construction of the 24” pipe outside of the new CSO structure, 
replacing the existing 24” pipe, approximately 50 ft. 

 
e. Construction of the 60” pipe outside of the new CSO structure for the 

box overflow, approximately 45 ft. 
 

f. Construction of the 66” pipe outside of the new CSO structure, 
connecting CSO 41 to the new CSO structure, approximately 16 ft. 

 
NOTE:  Pipe lengths shown above are to aid in identification of the pipe in 
question.  The contractor shall make his own assessment of the length for bidding 
purposes. 

 
3.0 BID ITEM #3 – Demolition and removal of the old bridge foundation at 

Michigan Street. 
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